

F. No. 46-1/MYAS/RGKA/2014/Part II
Government of India
Ministry of Youth Affairs & Sports
Mission Directorate – RGKA

Cafeteria Building
Pragati Vihar Hostel
CGO Complex, Lodhi Road
New Delhi- 110003
Dated: - 16.09.2015

Amendments/Clarifications

Subject: - Amendment/Clarifications in respect of Tender Document for selection of CPSU/State PSU for PMC work relating to development of sports infrastructure facilities in Jammu and Kashmir.

Reference:- NIT number 46-1/MYAS/RGKA/2014/Part II dated 27.08.2015.

Consequent to pre-bid conference held on 02.09.2015 at 1100 hrs and decision of the competent authority for change in the Scope of Work, following amendments/clarifications are issued:-

S. No.	Clause number	Amendment/Clarification
1.	Clause number 2.2. Brief Scope of Work	<p>The existing Clause number 2.2 may be replaced with the following</p> <p>Clause 2.2 Brief scope of work:-</p> <p>The development of sports infrastructure facilities in Jammu & Kashmir will include renovation and up-gradation of existing stadiums, both at Srinagar and Jammu as per details given below:-</p> <p>Srinagar:-</p> <p>(i) Renovation and up-gradation of existing Bakshi Stadium. (ii) Laying of synthetic athletic track. (iii) Laying of synthetic hockey track. (iv) Construction of swimming pool. (v) Construction of multipurpose hall.</p> <p>Jammu :-</p> <p>(i) Renovation and up-gradation of existing M.A. Stadium. (ii) Laying of synthetic athletic track. (iii) Laying of synthetic hockey track. (iv) Construction of swimming pool. (v) Construction of multipurpose hall.</p> <p>Total estimated cost for the above works is Rs. 88 crore.</p>

Contd..../



S. No.	Clause number	Amendment/Clarification
2.	Annexure-I. Evaluation Criteria S.No. B(ii) Experience in J & K (building works in last 10 years)	This may be replaced with the following:- S.No. B(ii) Experience in J & K (building works, roads/bridges and any other construction works in last 10 years).


(R.D. Chohan)
Director (RDC)